LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN

Comparative Statement & Financial Evaluation Report for Extension of Institute of Ophthalmology (Remaining Works)

NIT No: Doc # LUMHS/PMU/681 Date:18-03-2024

'Annexure C'

SPPRA ID # T01773-23-0006 Date: 20-03-2024

Method & Procedure of Procurement: National Competitive Bidding (Single Stage - One Envelope Procedure)

Date of Opening of Bid: 05-04-2024 At 10:30 A.M

S.No.	Description	Schedule B Amount (BOQ)	Premium as per Estimate	Amount of Premium as per Estimate	Total Estimated Cos	M/S Moosa Ismail & Brothers				M/s ICE Pakistan		
						Rate Quoted to Contractor	Amount of premium		ost Rate Quoted in Contractor	Amount of premium	Total tender Cost	
1	Part 1a Schedule Item (Civil Works)	11,714,543	40%	4,685,817.20	16,400,360	0%		- 11,714,543.	50%	5,857,271.	50 17,571,814.50	
2	Part 1b Non Schedule Item (Civil Works)					77,340,852.00		73,719,002.0	0 77,548,065.0	0	75,323,205.00	
3	Part 1c Additional Items							3,621,850 00			2,224,860.00	
4	Part 2b Non Schedule item (Mechanical Works)					287,000 00		287,000.00	480,000.00		480,000.00	
5	Part 3b Non Schedule Item (Plumbing Works)					4,113,750.00		4,113,750.00	3,069,000.00		3,069,000.00	
6	Part 4a Schedule Item (Electrical Works)	776,263.00	55%	426,944.65	1,203,208	0%	-	776,263.00	120%	929,272.00	1,705,535 00	
7	Part 4b Non Schedule Item (Electrical Works)					11,431,995 00		11,431,995.00	9,385,721.00		8,981,695.00	
	Total Cost				95,000,000			105,664,403			109,356,110	
					Comparis	Comparison to estimated cost in percentage					15.11% Above	

Prof. Dr. Feroze All Kalhoro Dean, Faculty of Dentistry LUMHS, Jamshoro

External Member Engr. Saghir Ahmed Memon Director (P & D) / Works MUET, Jamshoro

Member Mr. Nadeem Shakoor Javeri Director Finance, LUMHS, Jamshoro

External Member Engr. Mukesh Kumar Vasu Assistant Engineer, SABS University, Jamshoro

Engr. Gulzar Ahmed Director (Works & Services), LUMHS, Jamshoro

